QUOTATION & AGREEMENT

GetReady – Application Development

Phase 1 & Phase 2 · Milestone-based engagement

PREPARED FOR

Yusuf Ismail
GetReady
+965 5062 1146

PREPARED BY

Abdur Rehman & Abdul Aziz
Freelance Development Team
+91 72049 77240 · +91 97408 74046

Quotation no. GR-Q-2026-001
Date of issue 22 October 2026
Valid until 6 November 2026 (15 days)
Currency Indian Rupees (INR)

1. Project Summary

This document sets out the quotation and working terms for the design and development of the GetReady platform, delivered by Abdur Rehman and Abdul Aziz in two phases. Payment is linked to milestones, so the client pays as visible, working progress is delivered.

Component	Phase	Amount (₹)
Phase 1 – Core platform build and launch	Phase 1	80,000
Phase 2 – Enhancements	Phase 2	45,000
Total project cost		**1,25,000**

2. Timeline

- **Phase 1 go-live:** estimated near the end of December 2026.
- **Phase 2:** schedule to be agreed after Phase 1 go-live.
- Dates depend on timely feedback, content, credentials and approvals from the client.

3. Phase 1 – Payment Milestones

#	Milestone	Amount (₹)
1	Project kick-off (advance)	10,000
2	Milestone 1	10,000
3	Milestone 2	10,000
4	Milestone 3	10,000
5	Milestone 4	10,000
6	Milestone 5	10,000
7	Final delivery – ready for deployment / go-live	20,000
	Phase 1 total	**80,000**

The deliverables for each milestone are listed in Annexure A and agreed in writing before that milestone begins.

4. Phase 2 – Payment Milestones

#	Milestone	Amount (₹)
1	Phase 2 kick-off (advance)	10,000
2	Milestone 1	15,000
3	Milestone 2	20,000
	Phase 2 total	**45,000**

5. Payment Terms

- A milestone is invoiced when it is delivered and demonstrated to the client.
- Invoices are payable within 5 working days of issue.
- A milestone is deemed accepted if the client gives no written feedback within 5 working days of the demonstration.
- The final Phase 1 payment falls due on delivery of a deployment-ready build, or at go-live, whichever is earlier.
- Applicable taxes and any bank or transfer charges are borne by the client.
- Third-party costs (cloud hosting, SMS/OTP, storage, app-store fees) are paid by the client directly and are not included in this quotation.

6. Working Model – Agile / Scrum

To keep the client and the developers aligned on needs and priorities, we recommend:

- **Two Google Meet sessions every week** – one for planning and sync, one for review and demo.
- Short, milestone-based sprints, each ending with a working demo.
- Feedback and priorities recorded after every meeting.
- A shared chat channel for quick questions between meetings.

7. Post-Launch Support & Maintenance

- Bug fixes for defects in delivered scope are provided free for 30 days after Phase 1 go-live.
- The ongoing maintenance fee (support, updates, hosting upkeep) is not fixed at this stage. It will be agreed jointly after the product's market response is known.

8. Terms & Conditions

1. **Developer exit.** If the development team discontinues the project, it will refund 70% of the amount received for the milestones completed up to that point, and will hand over all work completed so far.
2. **Client exit.** If the client stops the project, or is not satisfied and wishes to exit, the development team owes no refund or compensation. Amounts already paid are non-refundable, and any completed or in-progress milestone is payable. On clearance of dues, a complete handover package (source files and documentation) will be given to the client.
3. **Change requests.** Work outside the agreed scope is quoted separately and begins only after written approval.
4. **Ownership.** On receipt of full payment for a phase, ownership of the deliverables of that phase passes to the client. The team may reference the project in its portfolio unless the client objects in writing.
5. **Client responsibilities.** Timely feedback, content, credentials and approvals. Delays caused by the client extend the timeline accordingly.
6. **Confidentiality.** Both parties will keep non-public project information confidential.
7. **Governing law.** This agreement is governed by the laws of India. Disputes will first be resolved by mutual discussion, failing which the courts of Bengaluru, Karnataka will have jurisdiction.

9. Acceptance

By signing below, the parties accept this quotation and its terms.

FOR THE CLIENT – GETREADY

Yusuf Ismail
Date: ____ / ____ / _____

Date: ____ / ____ / _____

FOR THE DEVELOPMENT TEAM

Abdur Rehman
Date: ____ / ____ / _____

Abdul Aziz
Date: ____ / ____ / _____

Annexure A – Milestone Deliverables

Deliverables for each milestone are filled in jointly and signed off before the milestone starts.

Milestone	Deliverables	Target date
Phase 1 – Kick-off		
Phase 1 – Milestone 1		
Phase 1 – Milestone 2		
Phase 1 – Milestone 3		
Phase 1 – Milestone 4		
Phase 1 – Milestone 5		
Phase 1 – Final delivery		
Phase 2 – Kick-off		
Phase 2 – Milestone 1		
Phase 2 – Milestone 2		